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01. Preconstruction Submittals

Preconstruction Submittals

Payment/Performance Bonds 1.00 Ls 75,000
Safety Supply Allowance 1.00 LS 5,000
Builder's Risk Insurance 1.00 LS 10,000
Submittals 1.00 LS 7,500
Home Office Engineering Support 1.00 LS 7,500
Field Management for Sitewide GW
2.00 MO 0
Project Manager 2.00 MO 19,160
Superintendent 2.00 MO 15,500
Field Engineer 2.00 MO 13,200
HSO 2.00 MO 18,400
Field Office/Utils/Porta-Johns 2,00 MO 5,950
Relocation Allowance 1.00 LS 5,000
Fuel Storage 2.00 MO ’ 500
Fire Protection 1.00 LS 2,500
Spill Prevention/Emerg Response 1.00 LS 2,000
Site Vehicles ' 2.00 MO 11,200
Mechanic with Truck 2.00 MO 13,400
Well Installation
Mobilize Equipment 1.00 LS 3,000
Extraction Well Construction 1.00 LS 200,000
Well Pumps and Controllers 15.00 EA 18,000
MarklandQuarryWellPump&Cntroller 1.00 EA 2,000
Equipment Storage Trailers/Rent 2.00 MO 920
Flush Mount Well Cover 16.00 EA 16,000
Monitoring Wells 3.00 EA 6,000
Instrumentation
Autodialer 4.00 EA 12,000
Flowmeter-Eest Bank Wildcat Crk 6.00 EA 1,440
Flowmeter-Millbrook Lane 5.00 EA . 2,850
Flowmeter-West :Markland Avenue 4.00 EA 1,320
Totalizing Flowmeter-Markland Av 1.00 EA 2,000
TotalizngFlwmtr-E.BankWildcatCrk 1.00 EA 2,000
TotalizingFlowmeter-Millbrook La 1.00 EA 2,000
TotalizngFlwmtr-W.Markland Ave 1.00 EA 2,000
Infared Remote 1.00 EA 400
Pump House
Pump House 4.00 EA 56,000
Concrete Pad 4.00 EA 8,440
Pump House Placement 4.00 EA 1,200
. Pump House Placement 4.00 EA 0
Piping C
HDPE Pipe 13000 LF 26,000
Install Pipe in Trench 13000 LF 104,000
Mechanical

All Mat'l,Lbr,Equip-Installation 4.00 EA 66,000
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08. Electrical

DETAIL PAGE 2

All Mat'l,Lbr, Equip-Installation 4.00 EA 96,000
Phone & Power Drop 4.00 EA 8,000
Grass 1.00 LS 5,000
Asphalt 1.00 LS 5,000
Record Dwgs/Topo.Information 1.00 MO 2,000
Project Closeout 1.00 LS 5,000
Demobilize Equipment 1.00 LS 3,000
Ssubcontractor. G&A ‘(11%) : 1.00 LS 95,632
Contractor Fee -(4%) . 1.00 L8 34,775
Engirneering Project Mgmt (10%) 1.00 LS 86,938
Contingency (15%) 1.00 LS 130,407

1,217,132

TOTAL Sitewide Groundwater (OU1)
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i CSSS Sitewide Groundwater (OU1)
** PROJECT DIRECT SUMMARY - Task **

QUANTITY

01 Preconstruction Submittals 1.00
02 Field Management for Sitewide GW 1.00
03 Well Installation 1.00
04 Instrumentation 1.00
05 Pump House 1.00
06 Piping 1.00
07 Mechanical 1.00
08 Electrical 1.00
09 Surface Restoration 1.00
10 Demobilize 1.00
11 Subcontractor Costs 1.00
12 Project Management Costs 1.00
TOTAL Sitewide Groundwater (OU1) 1.00

TIME 09:52:28

SUMMARY PAGE 1

105000.00
106810.00
245920,00
26010.00
65640.00
130000.00

66000.00.

104000.00
10000.060
10000.00

130407.00

217345.00

1217132.00

105,000
106,810
245,920
26,010
65,640
130,000
66,000
104,000
10,000
10,000
130,407
217,345

1,217,132







